Department of Transportation

Pierre Region Office

104 S. Garfield — Bldg. A

Pierre, South Dakota 57501-5405 605/773-3464
FAX: 605/773-6215

NOTICE TO CONTRACTORS

March 6, 2017

TO: INTERESTED BIDDERS

RE: PROJECT 411C414
PCN i4a4
Stanley County
Full Depth Reclamation, Concrete Valley Gutter, & Asphalt Concrete Resurfacing

The South Dakota Department of Transportation (SDDOT) desires to solicit bids for the above
referenced project.

A copy of the plans/proposals may be downloaded from the SDDOT Regional Letting website at the
following location: http://sddot.com/business/contractors/bid/region/Default.aspx or may be obtained
in paper format by contacting the Pierre Region Office at 605-773-3464. Contractors that didn’t
receive this invitation by mail, but downloaded the bidding documents from the website, are
encouraged to let the Pierre Region Office know of their intent to bid on this project so that we can
get them added to the plan holders list.

The Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964, 78
Stat. 252, 42 U.S.C. 2000d to 2000d-4, and Title 49, Code of Federal Regulations, Department of
Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted
programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders
that it will affirmatively ensure that in any contract entered into pursuant to this advertisement,
minority business enterprises will be afforded full opportunity to submit bids in response to this
invitation and will not be discriminated against on grounds of race, color, religion, national origin,
sex, age, or disability in consideration of an award.

Any addenda will be posted on the regional letting website no later than 5:00 P.M. Central Time on
Thursday, March 23, 2017. It will be the Contractor’s responsibility to verify that no addenda have
been posted prior to submitting bids. Every addenda posted on the website will have a cover sheet
attached to it that the contractor will be required to include with their bid. Failure to incorporate
changes made through addenda and not submitting all cover sheets will result in an incomplete bid
which will subsequently be rejected.

A bid bond will be required for this contract. No proposal will be considered unless a guaranty in
amount of five percent of the total amount of the bid is secured by the Contractor and received by the
Department with the bid or prior to opening of the bids. Satisfactory proposal guaranties include
certified checks, cashier’s checks, bank drafts issued upon a national or state bank, and bid bond
issued in accordance with the laws of South Dakota. Unless otherwise specified in the proposal
book, the proposal guaranty shall be made payable at sight to the “South Dakota Department of
Transportation”.
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At the time of execution of the contract, the successful bidder shall furnish a performance bond in a
sum equal to the full amount of the contract. Note: A cashiers check, money order or other
monetary instrument in the total amount of the contract, made out to and under the full control of the
Department, is acceptable in lieu of a performance bond. Such bond shall remain in effect for not
less than one year after date of acceptance of the completed contract by the Department.

A Certificate of Liability Insurance will be required of the successful bidder prior to beginning work.

Prequalification for bids greater than or equal to $200,000 will be required. If prequalification is
required the bidder must be prequalified in accordance with: Work Type 5 — Asphalt Concrete
Pavement and Microsurfacing

The required application form for prequalification of bidders can be accessed at the following link:
https://www.state.sd.us/eforms/secure/eforms/E0945V2-ContractorsPrequalificationStatement2.pdf
Submit the application to the Classification and Rating Committee in accordance with the
Specifications.

The successful bidder must submit the Fuel Adjustment Affidavit (DOT-208) form prior to the
execution of the contract; therefore, all bidders are encouraged to submit the Fuel Adjustment
Affidavit prior to or at the time of bidding.

The enclosed Contract Proposal (DOT-123), Utilization of Minority Business Enterprises
Clauses, and Contractor’s Affidavit/Declaration forms along with the Bid Bond shall be submitted
with your bid. The bid will be considered incomplete if these forms are not included with your
bidding documents.

Sealed bids for the contract will be accepted by the South Dakota Department of Transportation,
104 S. Garfield — Bldg. A, Pierre, SD 57501-5405, or may be hand delivered to the Pierre Region
Office — Bldg. A until 2:00 P.M. Central Time on Tuesday, March 28, 2017, and will be opened at
that time in the Pierre Region Office — Bldg. A. Bids must be received in an envelope with
“Resurface Hayes Maintenance Yard” written on the outside. Be sure to have all required forms
signed and notarized as indicated on the forms as failure to do so will result in an incomplete bid. No
faxed bids will be accepted.

Please verify that all required information is complete prior to mailing bid documents.
The SDDOT reserves the right to reject any and all bids.
Questions regarding the plans/proposal should be directed to:

Dean VanDeWiele at 605-773-5294 — Pierre Area Engineer

Dan Vockrodt at 605-773-5294 — Pierre Area Project Engineer Supervisor

Tony Ondricek at 605-773-3464 — Senior Region Design Engineer

or Vance Martin at 605-845-6947 — Region Design Engineer

Respectfully,

DEPARTMENT OF TRANSPORTATION

John C. Forman, P.E. — Pierre Region Engineer


https://www.state.sd.us/eforms/secure/eforms/E0945V2-ContractorsPrequalificationStatement2.pdf

CC:

J. Humphrey — Operations

L. DeMers — DBE Coordinator

J. Koch — Pierre Region Materials

D. VanDeWicele, D. Vockrodt — Pierre Area
J. Hyde — Operations

B. Moore — Operations

Project File



SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION DOT-123
December 2016
CONTRACT PROPOSAL 10f 1
PROJECT MAINT | CONTROL BEGIN END
CODE | PRE |[ROUTE | AGR | UNIT |REFERENCE| AFE |FUNCTION MRM MRM
4| 11 | C414 i4a4
CITY AND/OR COUNTY: Stanley County BUDGET SOURCE: 2017 Building/Improvement
REGION MATERIALS CERTIFICATION REQUIRED: O YES NO
CERTIFIED INSPECTORS/TESTERS REQUIRED: O YES NO
TO BE INSTALLED ON CM&P: YES O No

TYPE, PURPOSE AND LOCATION OF WORK: Full Depth Reclamation, Concrete Valley Gutter, & Asphalt Concrete Resurfacing

ESTIMATE OF QUANTITIES AND COST

BID ITEM
NUMBER ITEM QUANTITY | UNIT |UNIT PRICE| AMOUNT
009E0010 [Mobilization Lump Sum | LS Lump Sum
009E3200 |Construction Staking Lump Sum | LS Lump Sum
110E7700 |Remove Drop Inlet Frame and Grate Assembly for Reset 1| Each
250E0010 |Incidental Work Lump Sum | LS Lump Sum
280E0010 |Full Depth Reclamation 5,160| SqYd
320E1200 |Asphalt Concrete Composite 1,464.0| Ton
451E7005 |Adjust Sewer Service 3| Each
650E6080 (8" Concrete Valley Gutter 116| Ft
670E7000 [Reset Drop Inlet Frame and Grate Assembly 1| Each

TOTAL

CONTRACTOR’S PROPOSAL STATEMENT
The undersigned does hereby agree to furnish the labor and/or material in the quantities, at the unit price, for the purpose, in
the place and in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission.
This document becomes the Contract when signed by the Contractor and a Department of Transportation Representative.
The Contractor agrees to provide services in compliance with the Americans with Disabilities Act of 1990. The Contractor
agrees to provide a certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per
the current edition of the SDDOT Standard Specifications for Roads and Bridges.

SUBSTANTIAL COMPLETION DATE N/A PROPOSED START DATE
FIELD WORK COMPLETION DATE 29-Sep-2017 SIGNATURE
SUBSCRIBED AND SWORN TO BEFORE ME THE PRINTED NAME

DAY OF ,20__ COMPANY

STR. ADDRESS
CITY, STATE, ZIP
FEDERAL TAX ID NUMBER

NOTARY - My Commission Expires (SEAL)

TO BE FILLED OUT BY STATE PERSONNEL:
RECOMMENDED FOR APPROVAL:

CONSTRUCTION & MAINTENANCE ENGINEER DATE
REGION ENGINEER DATE DIRECTOR OF OPERATIONS DATE
APPROVED FOR THE TRANSPORTATION COMMISSION
NAME TITLE DATE
APPROVED as per Federal Highway Stewardship Provisions this day of , 20

PROJECT DEVELOPMENT ENGINEER




DOT-208
(07/15)

FUEL ADJUSTMENT AFFIDAVIT

Project Number 411C414
PCN [4A4
County Stanley

For project let using the SDEBS) and in accordance with Section 9.12, the bidder is not required to notify
the Department at the time of submitting bids whether the Contractor will or will not participate in the fuel
cost adjustment program. Prior to execution of the contract, the successful bidder must submit this
completed form to the Department for approval. The Fuel Adjustment Affidavit shall include the anticipated
fuel cost of subcontractors.

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a
fixed price? No adjustments in fuel prices will be made if “No” is checked.

|:| Yes |:| No

If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made
for the fuel types that are left blank or completed with a $0.00 value.

Diesel (x) $

Unleaded (y) $

Burner Fuel (z) $ Type of Burner Fuel Used:

Sum (x+y+2z)=§

Note: The sum of the X, y, and z may not exceed 15% of the original contract amount.

The following must be completed regardless of whether the Contractor elects to participate in the fuel
adjustment affidavit

Under the penalty of law for perjury or falsification, the undersigned, ,
(Printed Name)

of ,
(Title) (Contractor)

hereby certifies that the documentation is submitted in good faith, that the information provided is accurate
and complete to the best of their knowledge and belief, and that the monetary amount identified accurately
reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of
the company.

I hereby agree that the Department or its authorized representative shall have the right to examine and copy
all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of
the fuel costs shown above.

Dated Signature

Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit

Subscribed and sworn before me this day of ,20

Notary Public My Commission Expires



BIDDER MUST EXECUTE THE FOLLOWING:
PARTICIPATION BY MINORITY CONTRACTORS

Utilization of Minority Business Enterprises Clauses

PROJECT(S):_411C414 PCN i4a4

COUNTY(IES): Stanley

1.

The Contractor agrees to use his best efforts to carry out this policy in the award of his subcontracts to the
fullest extent consistent with the efficient performance of his contract. As used in this contract, ‘Minority
Business Enterprise’ or ‘MBE’ means a small business concern, as defined pursuant to section 3 of the Small
Business Act and implementing regulations, which is owned and controlled by one or more minorities or women.
‘Owned and controlled’ means a business: (a) Which is at least 51 per centum owned by one or more minorities
or women or, in the case of publicly owned business, at least 51 per centum of the stock of which is owned by
one or more minorities or women; and (b) Whose management and daily business operations are controlled by
one or more such individuals. ‘Minority’ means a person who is a citizen or lawful permanent resident of the
United States and who is: (a) Black (a person having origins in any of the black racial groups of Africa); (b)
Hispanic (a person of Spanish or Portuguese culture with origins in Mexico, South or Central America or the
Caribbean Islands, regardless of race); (c) Asian American (a person having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian subcontinent, or the Pacific Islands); or (d) American Indian
and Alaskan Native (a person having origins in any of the original peoples of North America); (¢) Members of
other groups, or other individuals, found to be economically and socially disadvantaged by the Small Business
Administration under section 8(a) of the Small Business Act, as amended. Contractors may rely on written
representatives by subcontractors regarding their status as minority business enterprise in lieu of an
independent investigation.

The Contractor agrees to establish and conduct a program which will enable minority business enterprise to be
considered fairly as subcontractors and suppliers under this contract. In this connection the Contractor shall . . .

(a) Designate a liaison officer who will administer the Contractor’s minority business enterprises program.

(b) Provide adequate and timely consideration of the potentialities of known minority business enterprises in all
“make-or-buy” decisions.

(c) Ensure that known minority business enterprises will have an equitable opportunity to compete for
subcontracts, particularly by arranging solicitations, time for the preparation of bids, quantities, specifications
and delivery schedules so as to facilitate the participation of minority business enterprises.

(d) Maintain records showing (1) procedures which have been adopted to comply with the policies set forth in
this clause, including the establishment of a source list of minority business enterprises, (2) awards to minority
business enterprises on the source list, and (3) specific efforts to identify and award contracts to minority
business enterprises.

(e) Include the “Utilization of Minority Business Enterprises Clause” in subcontracts which offer substantial
minority business enterprises subcontracting opportunities.

(f) Cooperate with the State’s Contracting Officer in any studies and surveys of the Contractor's minority
business enterprises procedures and practices that the State’s Contracting Officer may from time to time
conduct.

(g) Submit periodic reports of subcontracting to known minority business enterprises with respect to the records
referred to in subparagraph (d) above, in such form and manner and at such time (not more often than quarterly)
as the State’s Contracting Officer may prescribe.

The Contractor further agrees to insert in any subcontract hereunder provisions which shall conform
substantially to the language of this clause, including this paragraph 3 and to notify the State’s Contracting
Officer of the names of such subcontractors.

The bidder hereby certifies that should he at any time decide to subcontract a portion of the work, he will take
affirmative action to seek out and consider minority business enterprises as potential subcontractors. He further
certifies that he will maintain records showing the contacts made with potential minority business enterprises
subcontractors and the results of such contacts.

Name of Company (print or type) Date

By

Signature of Company Official Title



BIDDER MUST EXECUTE THE FOLLOWING:

STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

CONTRACTOR’S AFFIDAVIT / DECLARATION

PROJECT(S):__411C414 PCN i4a4

COUNTY(IES): Stanley

(an individual)
(a partnership)
(a corporation)

do hereby certify that |, We or any owner or partner holding a controlling interest, director or officer of the bidder;
principal investigator, project director or other position involved in management of the project for which this bid is
submitted, have not directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken
any action in restraint of free competitive bidding in connection with the contract for the project, and that within the last
3 years none of the above have been suspended, debarred, voluntarily excluded or determined ineligible by any federal
or state agency, been indicted, convicted, or had a civil judgment rendered against any of the above or the business
entity described herein by a court of competent jurisdiction in any matter involving fraud or official misconduct for which
we are currently under suspension or debarment. Nor is a proposed suspension or debarment pending against any of
the above for any of the above listed reasons.

* % % %
COMPLETE SIGNATURE BLOCK A. or B. BELOW:
A. (an individual)
Signed (a partnership)
(a corporation)
By
Title
County of )
):SS
State of )
Subscribed and sworn to before me this day of , 20
(SEAL)
Notary Public My Commission Expires
* % % %
B. Under the penalty of perjury under the laws of the United States, | hereby certify that the above statement is

true and correct.
(an individual)
Signed (a partnership)
(a corporation)

By

Title




NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING ACTIVITIES, CALL: 1-800-424-9071

THE U.S. DEPARTMENT OF TRANSPORTATION (DOT) OPERATES THE ABOVE
TOLL-FREE “HOTLINE” MONDAY THROUGH FRIDAY, 8:00 A.M. TO 5:00 P.M.,
EASTERN TIME. ANYONE WITH KNOWLEDGE OF POSSIBLE BID RIGGING,
BIDDER COLLUSION, OR OTHER FRAUDULENT ACTIVITIES SHOULD USE THE
‘HOTLINE” TO REPORT SUCH ACTIVITIES.

THE “HOTLINE” IS PART OF THE DOT’'S CONTINUING EFFORT TO IDENTIFY AND
INVESTIGATE HIGHWAY CONSTRUCTION CONTRACT FRAUD AND ABUSE AND
IS OPERATED UNDER THE DIRECTION OF THE DOT INSPECTOR GENERAL.

ALL INFORMATION WILL BE TREATED CONFIDENTIALLY AND CALLER
ANONYMITY WILL BE RESPECTED.

IR



SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

PIERRE REGION

PROPOSAL FOR

PROJECT 411C414
PCN i4a4
STANLEY COUNTY

Full Depth Reclamation, Concrete Valley Gutter, & Asphalt Concrete
Resurfacing
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REV. 6/1/16

PROJECT(S):__411C414 PCN i4a4

COUNTY(IES): Stanley

TYPE OF WORK: FULL DEPTH RECLAMATION, CONCRETE VALLEY GUTTER, & ASPHALT
CONCRETE RESURFACING

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 2/15/17.

Special Provision for Contractor Staking with Machine Control Grading Option, dated 2/23/17.

Electronic Files for Machine Control Grading

Special Provision for Contractor Administered Preconstruction Meeting, dated 4/18/13.

Fuel Adjustment Affidavit, DOT form 208 dated 7/15.

Standard Title VI Assurance, dated 3/1/16.

Special Provision For Implementation of Clean Air Act & Federal Water Pollution Control Act,
dated 9/1/97.

Special Provision Regarding Minimum Wage on State Funded Projects, dated 4/30/13.

Wage and Hour Division US Department of Labor Washington DC.
- US Dept. of Labor Decision Number SD150001, dated 10/9/15.

Special Provision for Supplemental Specifications to 2015 Standard Specifications for Roads and
Bridges, dated 6/1/16.

Special Provision for Errata to 2015 Standard Specifications for Roads and Bridges, dated 6/1/16.

Special Provision for Price Schedule for Miscellaneous Items, dated 10/14/15.

Project Plans — Sheets 1 thru 12

* % % %



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CONTRACT TIME

PROJECT 411C414; PCN i4A4
STANLEY COUNTY

FEBRUARY 15, 2017

25 Working Day Count Completion Requirement

The Contractor will complete all work on the project within 25 working days. The
Department will begin to count working days when the Contractor begins work. The
Department will continue to count working days until the Contractor completes the work.
The Department will count working days in accordance with Section 8.6 A.

If the Contractor does not complete the work within the working day completion
requirement, the Department will make a disincentive assessment in the amount of
$500 per working day.

Field Work Completion

The Contractor will complete the project by the September 29, 2017 field work
completion date.

The Contractor will complete all work on the project prior to the field work completion
requirement. If the Contractor does not complete all work by the field work completion
requirement, the Department will assess liquidated damages in accordance with Section
8.8. The Department will assess liquidated damages for each working day the work
(project) is late until the Contractor completes all field work.

In the event the Contractor does not complete all field work on time, the Department will
count working days in accordance with Section 8.6 C.

L S






STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
CONTRACTOR STAKING
WITH MACHINE CONTROL GRADING OPTION

PROJECT 411C414, PCN i4A4
STANLEY COUNTY

FEBRUARY 23, 2017

Delete Section 5.8 of the specifications and insert the following:

SECTION 5.8
CONSTRUCTION STAKES, LINES AND GRADES
CONTRACTOR GRADE STAKING

A. DESCRIPTION

The Contractor will perform all construction staking. The Contractor may elect to
use grading equipment with an automated machine control system for Machine
Control Grading (MCG) provided the equipment and methods used provide the
same results in the finished work as conventional construction staking. The
Engineer may require the Contractor to revert to conventional staking methods
for all or part of the work at any point during construction if, in the Engineer’s own
opinion, the MCG produces unacceptable results.

The staking work includes, but is not limited to, establishing control points and
benchmarks as needed and setting additional benchmarks as needed.

The Contractor will perform all construction layout and reference staking
necessary for the accurate control and completion of all grading, full depth
reclamation, paving, drainage, permanent benchmarks, and all other
appurtenances required for the complete construction and acceptance of the
work. The layout will include, but is not limited to, grade staking (blue tops), and
performing the miscellaneous staking as described in the plans and in this
specification.

The Department has established horizontal and vertical control as shown on the

plans. Each horizontal and vertical control point will be preserved or reset out of
the work limits and available during and after construction is complete. Prior to

2016 TEMPLATE_Staking(MCGoption).docx Page 1



the Department’s final acceptance of the project, the Contractor will replace or
reset any control that is disturbed during the construction of the project. The
Contractor will provide the Department a list of the in-place control points,
including coordinates and elevations relevant to the project control, at the end of
the project

The Department will provide a MCG packet to all prospective bidders consisting
of a XML file containing the original surface Digital Terrain Model (DTM) and 4
design files for each new alignment on the project. The electronic design files will
include, a XML file containing mainline alignment data, a XML file containing
mainline design surface DTM, a DGN file containing triangles for mainline
surface, and a DWG file containing triangles for mainline surface. The MCG
packet will be available on the Department’s electronic bid letting website when
the project is advertised for bid letting.

The Contractor will convert the electronic information provided by the Department
into the format required by the Contractor's MCG system. The Department
makes no guarantee the information provided is directly compatible with the
Contractor's MCG system.

The information shown in the plans will govern over the provided electronic
information. The Contractor assumes the risk of error if the information is used
for any purpose for which the information was not intended. The Contractor
assumes all risk of any assumptions made regarding the electronic information.

The Contractor bears all costs, including but not limited to the cost of actual
reconstruction of work, that may be incurred due to errors in application of MCG
techniques. Grade elevation errors, rework resulting from errors or failures of the
MCG system, and associated quantity adjustments resulting from the
Contractor’s activities are at no cost to the Department. Delays due to late
submittals or satellite reception of signals to operate the MCG system will not
result in adjustment to any contract unit prices or be justification for granting
contract extensions.

The electronic information is not to be considered a representation of actual
conditions to be encountered during construction. Providing the Contractor this
information does not relieve the Contractor from the responsibility of making an
investigation of conditions to be encountered, including but not limited to, site
visits and basing the bid on information obtained from these investigations and
the Contractor's professional interpretations and judgment. The Contractor
assumes the risk of error if the information is used for any purposes for which the
information was not intended. Any assumptions the Contractor makes from this
electronic information or manipulation of the electronic information is at the
Contractor’s own risk.

2016 TEMPLATE_Staking(MCGoption).docx Page 2



The Contractor will perform the staking work in accordance with the
Department’s Survey Manual, except as modified by this specification.

If the Contractor elects to use MCG, the Contractor will submit a comprehensive
written MCG work plan to the Engineer for review prior to scheduling the
preconstruction meeting. The Department will review the plan to determine if the
plan conforms to the requirements of the contract.

The Contractor will include in the MCG work plan how MCG will be incorporated
into other technologies used on the project. The Contractor’'s MCG work plan will
include, but is not limited to, the following:

1. A designation of which portions of the subgrade will be completed using
MCG and which portions, if any, will be completed using conventional
subgrade staking methods.

2. A description of the manufacturer, model, and software version of all MCG
equipment.

3. Information on the qualifications of the Contractor’s staff including, but not
limited to, formal training and field experience.

4. A designation of a single person as the primary contact for MCG
technology issues.

5. A description of site calibration procedures.

6. A description of site calibration and checking frequency and procedures
for documenting site calibration and checking.

7. A description of the Contractor’'s quality control procedures including
procedures for checking, mechanical calibration, and maintenance of
equipment.

8. A description of the frequency and types of checks the Contractor will
perform to ensure the constructed subgrade conforms to the contract
requirements.

B. MATERIALS

The Contractor will furnish all staking materials of adequate quality for the
purpose intended including all stakes, stake chasers, paint, field note books, and
all other materials and equipment necessary to perform the required work.

C. CONSTRUCTION REQUIREMENTS

1. General: The Department will set control points. The Contractor is
responsible for the preservation of ties and references to all control points
necessary for the accurate re-establishment of all base lines and centerlines
shown in the plans, whether established by the Contractor or found on or
adjacent to the project. The Department will also establish benchmark
elevations. It is the responsibility of the Contractor to verify the accuracy of
the benchmark elevations prior to use on the project.

2016 TEMPLATE_Staking(MCGoption).docx Page 3



The Engineer may check the accuracy and control of the Contractor's survey,
staking work, and MCG at any time. The checks performed by the Engineer
will not relieve the Contractor of the responsibility for the accuracy of the
survey layout or the construction work. If the random checks show the grade
is out of tolerance, the Engineer may require the Contractor to set additional
stakes at the discretion of the Engineer, at no additional cost to the
Department. If the Engineer orders additional stakes, the Contractor will
perform the additional staking until the Contractor can show the staking
operations achieve the specified grade tolerances.

Prior to any project staking, the Contractor will run a level circuit to check the
plan benchmarks.

The Contractor will perform all staking and MCG work under the supervision
of a qualified surveyor or engineer who is experienced and competent in road
and bridge construction surveying, staking, and MCG procedures. The
surveyor or engineer will be available to review work, resolve problems, and
make decisions in a timely manner. A crew chief, competent to perform all
required surveying duties, will supervise the staking in the absence of the
surveyor or engineer from the project. The Contractor will submit the
qualifications and work experience history of the surveyor or engineer who
will supervise the construction survey and MCG work to the Engineer for
review at least 14 calendar days prior to beginning the staking or MCG work.

a. Conventional Construction Staking: The Contractor will also submit the
proposed starting date of the staking and the anticipated surveying work
schedule.

The Contractor will furnish, set, and properly reference all stakes,
references, lines, grades, and batter boards required. Minimum reference
notations will be for type, location, and alignment (when there are multiple
alignments in the same area). The Contractor will perform the survey and
staking work in a manner consistent with standard engineering practices
and approved by the Engineer.

The Contractor is solely responsible for the accuracy of the survey and
staking work. The Contractor will notify the Engineer of any errors and
discrepancies found in previous surveys, plans, specifications, or special
provisions prior to proceeding with the survey work.

The Contractor will be responsible for the supervision of the construction
staking personnel. The Contractor will correct any deficient survey or
staking work that results in construction errors at no additional cost to the
Department.
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The Contractor will keep field notes in conventional handwritten notebooks
or in a computerized form acceptable to the Engineer in a clear, orderly,
and neat manner. The notebooks will become the property of the
Department upon completion of the project. The notebooks will provide
enough information such that quantity measurements are verifiable by the
Department. Field notes are subject to inspection by the Engineer at any
time.

The Contractor is required to submit any remaining required quantity
calculations and notes to the Engineer no later than 60 calendar days after
completion of the survey and staking work.

The Contractor will furnish stakes of sufficient length to provide a solid set
in the ground. Stakes set not meeting these requirements will be reset at
the Contractors expense. The Contractor will replace stakes damaged,
destroyed, or made unusable at no additional expense to the Department.

b. Machine Control Grading: If the Contractor elects to use MCG, the
Contractor will confirm the design surface DTM agrees with the contract
plans, make adjustments to the design surface DTM as approved by the
Engineer, and will maintain the design surface DTM for all areas of the
project where MCG is used. The Contractor will also provide constructed
surface DTM information to the Department in LandXML or other Engineer
approved format.

The Contractor will notify the Department of any errors or discrepancies in
Department provided information. The Department will determine what
revisions may be required. The Department will revise the contract plans,
if necessary, to address errors or discrepancies the Contractor identifies.
The Department will provide the best available information related to those
contract plan revisions.

The Contractor will revise the design surface DTM as required to support
construction operations and to reflect any contract plan revisions the
Department makes. The Contractor will perform checks to confirm the
revised design surface DTM agrees with the contract plan revisions. The
Contractor will provide a copy of the resultant revised design surface DTM
to the Engineer in LandXML. The Department will pay for costs incurred to
incorporate contract plan revisions as extra work.

The Contractor will designate a set of control points for site calibration for
the portion of the project employing MCG. The Contractor will incorporate
the Department provided control framework used for the original survey
and design.
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The Contractor will calibrate the site by determining the parameters
governing the transformation of satellite information into the project
coordinate system. The Contractor will use the control points provided by
the Department for the initial site calibration. The Contractor will provide
the resulting site calibration file to the Engineer before beginning subgrade
construction.

In addition to the site calibration, the Contractor will perform site
calibration checks at individual control points not used in the initial site
calibration. At a minimum, the Contractor will check the calibration at the
start of each day as described in the contractor's MCG work plan. The
Contractor will report out-of-tolerance checks to the Engineer. The
measured position must match the established position at each individual
control point within the horizontal tolerance of +0.1 foot and the vertical
tolerance of £0.05 foot.

The Contractor will construct the subgrade as the Contractor's MCG work
plan indicates and in accordance with the contract requirements. The
Contractor will update the plan as necessary during construction of the
subgrade. The Contractor will perform periodic sensor calibrations, checks
for blade wear, and other routine adjustments as required to ensure the
final subgrade conforms to the contract requirements.

2. Construction Staking: In accordance with the requirements of this provision,
the Contractor may elect to use MCG equipment or may use conventional
construction staking methods for all or part of the grade staking work.

a. Grade Staking:

1. Conventional Blue Tops: The Contractor will set grade finishing
stakes (blue tops) for grade elevations at the top of the subgrade and
top of the granular material at intervals sufficient to accurately control
the elevation of the finished surface to maintain proper drainage.

The transverse distance between blue tops will not exceed 25 feet.
The Contractor will be required to set intermediate blue tops when the
transverse distance is greater than 25 feet. When intermediate blue
tops are required, The Contractor will set the intermediate blue tops at
locations approved by the Engineer.

The horizontal tolerance for blue tops is 0.2 foot and the vertical
tolerance is £0.02 foot.

The Department will not provide grade staking (blue top) notes. The

Contractor will generate the grade staking (blue top) notes from the
MCG packet, the details in the plans, and actual site conditions.
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The Department will not provide top of granular material blue top
notes. The Contractor is responsible for generating the top of granular
material blue top grades from the blue top notes.

Machine Control Grading: The Contractor will set conventional
construction staking grade finishing stakes (blue tops) for grade
elevations and horizontal alignment at the top of the subgrade at a
minimum of 2 locations. In addition, the Contractor will set blue tops for
grade elevations and horizontal alignment at the top of the subgrade at
critical transition points required for the construction of all drainage.
The Contractor will also provide conventional construction staking
grade finishing stakes (blue tops) at additional locations designated by
the Engineer.

The Contractor will establish these grade staking (blue top) grades
using the MCG packet, the details in the plans, and actual site
conditions. The Contractor will use these stakes to check the accuracy
of the MCG during construction. The Contractor will notify the Engineer
at least 3 calendar days before making subgrade checks to allow the
Engineer to observe the process.

The Contractor will ensure at least four of any five consecutive
conventional construction staking grade finishing stakes (blue tops)
locations are within the horizontal and vertical tolerances specified in
Section 120.3. The Contractor will notify the Engineer if more than one
of any five consecutive conventional construction staking grade
finishing stakes (blue tops) locations is not within the horizontal or
vertical tolerance.

The Department may conduct periodic independent subgrade checks.
The Department will notify the Contractor if any individual check is not
within the horizontal or vertical tolerance.

b. Miscellaneous Staking:

The Contractor will perform the following miscellaneous staking:

1. Staking of valley gutter and related items;

2. Staking of drop inlets, manholes, and related items;
3.

4. Resetting horizontal and vertical control, if disturbed:;

Mark limits of removal items;

D. METHOD OF MEASUREMENT

Construction Staking: The Department will not measure construction staking.
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E. BASIS OF PAYMENT

Payment for all of the survey items will be considered full compensation for
furnishing all necessary personnel, vehicles, surveying equipment, supplies,
materials, recording fees, transportation, and incidentals to accurately and
satisfactory complete the work.

The Department reserves the right to omit any of these bid items without
providing compensation to the contractor if the Department deems the bid prices
are unreasonable.

Construction Staking: The Department will pay construction staking at the lump
sum price. The Department will make partial payment as follows:

1. Upon submission of the name, experience, and qualifications of the surveyor
or engineer who will supervise the staking, the proposed starting date, and
the staking schedule, the Department will pay the Contractor 25 percent of
the lump sum price for the construction staking.

2. The Department will make intermediate payments based on the amount of the
staking work completed.

3. The Department will make full payment at the lump sum price for construction
staking upon completion of all surveying and staking and when the Contractor
has furnished all field notebooks and records to the Engineer.

The Department will not adjust the lump sum price for construction staking
due to overruns or under runs in the other contract items.

EE I O
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ELECTRONIC FILES
FOR
MACHINE CONTROL GRADING

These files are provided for informational purposes only. The information shown in the plans will
govern over the provided electronic information. The Contractor assumes the risk of error if the
information is used for any purposes for which the information was not intended. The Contractor
assumes all risk of any assumptions or manipulations made of the electronic information.

Electronic files for machine control grading can be found at the following location:

ftp://ftp.state.sd.us/DOT/Project Development/Bid Letting/Machine Control Grading/Stani4a4

Username: dotmachgrad
Password: T3n51#Pe


ftp://ftp.state.sd.us/DOT/Project%20Development/Bid_Letting/Machine%20Control%20Grading/Stani4a4




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR

CONTRACTOR ADMINISTERED PRECONSTRUCTION MEETING

APRIL 18, 2013

DESCRIPTION

This work consists of the Contractor scheduling and conducting a preconstruction
meeting prior to beginning work on this contract. Additionally this work consists of
the Contractor providing the Area Engineer a completed list of required
submittals.

MATERIALS (Not Specified)
CONSTRUCTION REQUIREMENTS

For the purposes of this special provision, a business day is any calendar day
except Saturdays, holidays, and days designated by the Governor of this State
as an administrative leave day for state employees.

The Department will provide the Contractor a list of required submittals and the
Authorization Form for Preconstruction Meeting (Form DOT-270) within five (5)
business days of the date of the Notice to Proceed.

The Contractor's Required Submittals Form (Form DOT-272) is a document
outlining information required prior to the completion of the project. This list will
include two types of submittals; 1) information required before scheduling a
preconstruction meeting and 2) information required before the Contractor begins
related work. The Department reserves the right to request additional information
not included in the original list of required submittals. The list of required
submittals will include, but is not limited to, proposed sequence changes, shop
drawings, permits, certifications, mix designs, labor compliance, equal
employment opportunity, and disadvantaged business enterprise documents.

Prior to scheduling the preconstruction meeting, the Contractor will complete and
provide the Area Engineer all items on the list of required submittals that are
required as described in 1) above. If the Contractor cannot complete and provide
a submittal item required prior to scheduling the preconstruction meeting, the
Contractor will contact the Area Engineer to establish a mutually agreed upon



date when the required submittal will be completed and provided to the Area
office.

The Contractor will not begin work on an item until the Contractor has provided
the Area Engineer with all required information for the applicable work item and
the appropriate office has approved the information, if necessary. The Contractor
will make every reasonable effort to deliver the required submittals at the earliest
possible time.

The Contractor's authorized representative as indicated on the Signature
Authorization Form (Form DOT-209) will complete, in its entirety, the first page of
the Authorization Form for Preconstruction Meeting and will initial each
proceeding section. By initialing each section, the Contractor is confirming
comprehension of each section.

When the Contractor has provided the Area Engineer all required submittals,
unless the Contractor and Department have established an agreement in writing
providing future dates of outstanding required submittal items, the Contractor will
schedule a preconstruction meeting with the Area Engineer.

Within two (2) business days following the Contractor scheduling the
preconstruction meeting, the Area Engineer will prepare and send the Contractor
a meeting confirmation and the Preconstruction Meeting Outline (Form DOT-271)
of discussion items including specific Department items.

The Contractor will complete the Contractor's portion of the Preconstruction
Meeting Outline and will add additional discussion items as needed. The
Contractor will send the meeting notice and final Preconstruction Meeting Outline
to the Area Engineer, all subcontractors, utility companies, and all suppliers at
least five (5) business days prior to the preconstruction meeting.

The Area Engineer will send the notice of the meeting and the final
Preconstruction Meeting Outline of discussion items to any other government
entities and other principle stakeholders involved in the project at least three (3)
business days prior to the preconstruction meeting.

At the discretion of the Area Engineer, the preconstruction meeting may be held
in person, videoconference, or over the phone. The Contractor's competent
superintendent, as required by Section 5.5, who will be working on this project, is
required to attend the preconstruction meeting.

The Contractor will lead the meeting discussion as described in the
Preconstruction Meeting Outline. The Area Engineer will prepare the meeting
minutes including any unresolved items and distribute them to all attendees and
principle stakeholders within five (5) business days following the preconstruction
meeting.



METHOD OF MEASUREMENT

The Department will not make a separate measurement for the preconstruction
meeting.

BASIS OF PAYMENT

The Department will not make a separate payment for the preconstruction
meeting. All costs associated with the preconstruction meeting will be incidental
to other contract items.
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DOT-208
(07/15)

FUEL ADJUSTMENT AFFIDAVIT

Project Number
PCN
County

For project let using the SDEBS) and in accordance with Section 9.12, the bidder is not required to notify
the Department at the time of submitting bids whether the Contractor will or will not participate in the fuel
cost adjustment program. Prior to execution of the contract, the successful bidder must submit this
completed form to the Department for approval. The Fuel Adjustment Affidavit shall include the anticipated
fuel cost of subcontractors.

Does your company elect to participate in a fuel adjustment for this contract for the fuels that do not have a
fixed price? No adjustments in fuel prices will be made if “No” is checked.

[] Yes [ ] No

If yes, provide the total dollars for each of the applicable fuels. No adjustments in fuel price will be made
for the fuel types that are left blank or completed with a $0.00 value.

Diesel (x) $

Unleaded (y) $

Burner Fuel (z) $ Type of Burner Fuel Used:

Sum (x+y+2)=$

Note: The sum of the X, y, and z may not exceed 15% of the original contract amount.
The following must be completed regardless of whether the Contractor elects to participate in the fuel
adjustment affidavit

Under the penalty of law for perjury or falsification, the undersigned, ,
(Printed Name)

of )
(Title) (Contractor)

hereby certifies that the documentation is submitted in good faith, that the information provided is accurate
and complete to the best of their knowledge and belief, and that the monetary amount identified accurately
reflects the cost for fuel, and that they are duly authorized to certify the above documentation on behalf of
the company.

| hereby agree that the Department or its authorized representative shall have the right to examine and copy
all Contractor records, documents, work sheets, bid sheets, and other data pertinent to the justification of
the fuel costs shown above.

Dated Signature

Notarization is required only when the Contractor elects to participate in the fuel adjustment affidavit

Subscribed and sworn before me this day of , 20

Notary Public My Commission Expires






STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

STANDARD TITLE VI / NONDISCRIMINATION ASSURANCES
APPENDIX A & E

MARCH 1, 2016

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1.

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted
programs of the U.S. Department of Transportation, Federal Highway Administration, as they
may be amended from time to time, which are herein incorporated by reference and made a
part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor will not participate directly or indirectly in the discrimination prohibited by the
Acts and the Regulations, including employment practices when the contract covers any
activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In
all solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the Federal Highway Administration to be pertinent to ascertain compliance
with such Acts, Regulations, and instructions. Where any information required of a contractor
is in the exclusive possession of another who fails or refuses to furnish the information, the
contractor will so certify to the Recipient or the Federal Highway Administration, as
appropriate, and will set forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as
it or the Federal Highway Administration may determine to be appropriate, including, but not
limited to:

a. withholding payments to the contractor under the contract until the contractor complies;
and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto.
The contractor will take action with respect to any subcontract or procurement as the Recipient
or the Federal Highway Administration may direct as a means of enforcing such provisions
including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or



is threatened with litigation by a subcontractor, or supplier because of such direction, the
contractor may request the Recipient to enter into any litigation to protect the interests of the
Recipient. In addition, the contractor may request the United States to enter into the litigation
to protect the interests of the United States.

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the
basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. 8 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

o The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid recipients,
sub-recipients and contractors, whether such programs or activities are Federally funded or
not);

o Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis
of disability in the operation of public entities, public and private transportation systems, places
of public accommodation, and certain testing entities (42 U.S.C. 8§ 12131-12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

o The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION FOR
IMPLEMENTATION OF CLEAN AIR ACT
AND
FEDERAL WATER POLLUTION CONTROL ACT

SEPTEMBER 1, 1997

By signing this bid, the bidder will be deemed to have stipulated as follows:

a) That any facility to be utilized in the performance of this contract, unless such

b)

contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq.,
as amended by Pub. L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub. L. 92-500),
Executive Order 11738, and regulations in implementation thereof (40 CFR, Part
15), is not listed on the U.S. Environmental Protection Agency (EPA) List of
Violating Facilities pursuant to 40 CFR 15.20.

That the State Transportation Department shall be promptly notified prior to
contract award of the receipt by the bidder of any communication from the
Director, Office of Federal Activities, EPA, indicating that a facility to be utilized for
the contract is under consideration to be listed on the EPA List of Violating
Facilities.

* k* % %
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STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION REGARDING
MINIMUM WAGE ON STATE FUNDED PROJECTS

APRIL 30, 2013

This proposal contains a copy of the most recent United States Department of Labor
(USDOL) Davis-Bacon Act Wage Decision, adopted by the South Dakota
Transportation Commission.

If the amount of this contract, as awarded, is $100,000.00 or more, the following wage
provisions will apply:

1. The Contractor and each related subcontractor will pay all laborers and mechanics
working at the site of work unconditionally and not less than once a week, and
without subsequent deduction or rebate of any account, other than permitted payroll
deductions. The Contractor and each related subcontractor must compute the full
amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at
the time of payment at rates not less than those rates contained in the USDOL
Davis-Bacon Act Wage Decision.

2. The Contractor and each related subcontractor will pay their respective employees
not less than the USDOL minimum wage for each work classification an employee
actually performs at the site of the work.

3. The Contractor and each related subcontractor must submit weekly, for each week
in which any contract work is performed, a copy of a completed certified weekly
payroll report to the South Dakota Department of Transportation (SDDOT) Labor
Compliance Officer (LCO), at the following mailing address, within fourteen (14)
calendar days of the end of the workweek

Department of Transportation
Labor Compliance Program
700 E. Broadway Avenue.
Pierre, SD 57501-2586

4. Each submitted certified weekly payroll report must set out accurately and
completely all information required by the Instructions for SDDOT Statement of
Compliance & Certified Payroll Report (located on the SDDOT Labor Compliance
website). Each certified weekly payroll report must include the most recent SDDOT
Statement of Compliance Form, signed by the Contractor or related subcontractor or
his or her agent who pays or supervises the payment of the persons employed




under the contract. The SDDOT will not accept any payroll report which does not
include the most recent SDDOT Statement of Compliance Form.

. The Contractor and each related subcontractor will maintain payrolls and basic
records relating thereto during the course of the work and preserve these records for
a period of three (3) years from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, and guards working at the site of the
work. These records must contain the name, address, social security number of
each such worker, his or her correct work classification, and hourly rates of wages
paid (including rates of contributions or costs anticipated for bona fide fringe benefits
or cash equivalents thereof).The Contractor and each related subcontractor will
make these records available for inspection, copying, or transcription by the LCO
and will permit the LCO to interview employees during working hours on the site of
the work.

. The SDDOT will upon its own action, or upon written request of an authorized
representative of the USDOL, withhold, or cause to be withheld, from the Contractor
or related subcontractor under this contract, or any other contract with the same
prime Contractor, as much of the accrued payments, advances, or guarantee of
funds as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers employed by the Contractor or any related
subcontractor, the full amount of wages required by the contract. In the event the
Contractor fails to pay any laborer or mechanic, including any apprentice, trainee, or
helper employed or working on the site of the work, all or part of the wages required
by the contract, the LCO may, after written notice to the Contractor, take such action
as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds under this contract or any other contract with the same prime
Contractor until such violations have ceased.
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Wage and Hour Division
U.S. Department of Labor (DOL)
200 Constitution Avenue, N.W.
Washington, DC 20210
Davis-Bacon Act Wage Decisions
State: South Dakota

Construction Types: Heavy and Highway

Counties: South Dakota Statewide Agency: | U.S. DOL
Wage Decision Number: | SD150001 SD1

Counties: | SD Statewide

*SUSD2015-001 08-13-2015 Wage Decision Date: | 10/09/2015

LABORERS
GROUP GL1 Rates Fringes
Air Tool Operator; Common Laborer; Landscape Worker; Flagger; Pilot Car Driver; 15.74 0.00
Trucks under 26,000 GVW; Blue-top Checker; Materials Checker
GROUP GL2
Mechanic Tender (Helper); Pipe Layer (except culvert); Form Builder Tender; 17.51 0.00
Special Surface Finish Applicator; Striping
GROUP GL3
Asphalt Plant Tender; Pile Driver Leadsman; Form Setter; Oiler/Greaser 18.95 0.00
GROUP GL5
Carpenter; Form Builder 22.77 0.00
GROUP GL6
Concrete Finisher; Painter; Grade Checker 21.41 0.00

POWER EQUIPMENT OPERATORS

GROUP GO01
Concrete Paving Cure Machine; Concrete Paving Joint Sealer; Conveyor; Tractor (farm type with 16.85 0.00
attachments); Self Propelled Broom; Concrete Routing Machine; Paver Feeder; Pugmill; Skid Steer

GROUP GO02
Bull Dozer 80 HP or less; Front End Loader 1.25 CY or less; Self Propelled Roller (except Hot Mix); 18.13 0.00

Sheepsfoot/50Ton Pneumatic Roller; Pneumatic Tired Tractor or Crawler (includes Water Wagon and
Power Spray units); Wagon Dirill; Air Trac; Truck Type Auger; Concrete Paving Saw
GROUP GO03
Asphalt Distributor; Bull Dozer over 80 HP; Concrete Paving Finishing Machine; Backhoes/ Excavators 19.89 0.00
20 tons or less; Crusher (may include internal screening plant); Front End Loader over 1.25 CY;
Rough Motor Grader; Self Propelled Hot Mix Roller; Push Tractor; Euclid or Dumpster; Material Spreader;
Rumble Strip Machine
GROUP GO04
Asphalt Paving Machine Screed; Asphalt Paving Machine; Cranes/Derricks/Draglines/Pile Drivers/Shovels 20.30 0.00
30 to 50 tons; Backhoes/Excavators 21 to 40 tons; Maintenance Mechanic; Scrapers; Concrete Pump Truck
GROUP GO05
Asphalt Plant; Concrete Batch Plant; Backhoes/Excavators over 40 Tons; Cranes/ Derricks/Draglines/Pile 22.75 0.00
Drivers/Shovels over 50 tons; Heavy Duty Mechanic; Finish Motor Grader; Automatic Fine Grader;
Milling Machine; Bridge Welder

TRUCK DRIVERS

GROUP GT1

Tandem Truck without trailer or pup; Single Axle Truck over 26,000 GVW with Trailer 16.57 0.00
GROUP GT2

Semi-Tractor and Trailer; Tandem Truck with Pup 18.82 0.00

ELECTRICIANS

GROUP EO1
Electrician 22.79 0.00

WELDERS — Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award, pursuant to 29 CFR
5.5(a)(1)(ii); contractors are responsible for requesting SDDOT to secure necessary additional work classifications and rates.

*Classifications listed under an "SU" identifier were derived from survey data and the published rate is the weighted average rate of all the rates reported in
the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates.

Survey wage rates are not updated and will remain in effect until a new survey is conducted.

A COPY OF THIS DOCUMENT, COLORED TURQUOISE, MUST BE CONSPICUOUSLY POSTED AT THE PROJECT SITE
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Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

Davis-Bacon Act Wage Decisions
State: South Dakota
Construction Types: Heavy and Highway
Counties: South Dakota Statewide

In the listing above, the "SU" identifier indicates the rates were derived from survey data. As these weighted average rates include all
rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates
are survey rates based on weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is
the year of the survey on which these classifications and rates are based. The next number, 007 in this example, is an internal number
used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

For SDDOT Defined Work Classifications, please visit: http://www.sddot.com/business/contractors/labor/wcwr/Default.aspx

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:
® an existing published wage determination
® a survey underlying a wage determination
e a Wage and Hour Division letter setting forth a position on a wage determination matter
e a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional
Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey
program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of
Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position and by any information (wage payment data,
project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board
(formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
SUPPLEMENTAL SPECIFICATIONS TO
2015 STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES

JUNE 1, 2016

The Supplemental Specifications dated June 1, 2016 are in effect for and made a part of this
contract.

The Supplemental Specifications may be obtained from the Department website or the local Area
Office or by contacting the Operations Support Office.

Department Website:
http://www.sddot.com/business/contractors/specs/2015specbhook/Default.aspx

Operations Support:
605-773-3571

* % k% x %


http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
SUPPLEMENTAL SPECIFICATIONS FOR
ERRATA
TO 2015 STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES

JUNE 1, 2016

The Supplemental Specifications for Errata dated June 1, 2016 are in effect for and made a part of
this contract.

The Supplemental Specifications for Errata may be obtained from the Department website or the
local Area Office or by contacting the Operations Support Office.

Department Website:
http://www.sddot.com/business/contractors/specs/2015specbhook/Default.aspx

Operations Support:
605-773-3571

* % k% k% %


http://www.sddot.com/business/contractors/specs/2015specbook/Default.aspx




STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION

FOR

PRICE SCHEDULE FOR MISCELLANEQOUS ITEMS

OCTOBER 14, 2015

The following unit bid prices have been established by the South Dakota Department of
Transportation Commission.

These prices will be pre-entered in the bidding package for each project or will establish
a standard price to be used whenever no project contract unit price exists for that item.

Each unit price listed is considered full compensation for the cost of labor, material, and
equipment to provide the item of work and/or material, complete in place, including (but
not limited to) royalty, waste of unsuitable materials, equipment rental, overhead, profit,

and incidentals.

Items specified in this document may be paid for on progressive estimates without the
benefit of a prior approved Construction Change Order.

Specification
Section Number

Specification
Section Name

Item Name

Price per Item

5.8 Construction Stakes, | Three-Man Survey | $160.00/hour
Lines and Grades Crew
7.7 Public Convenience Water $15.00/M.Gal
and Safety
9.3 Payment for extra Extra Haul $0.15/ton mile
haul of Materials
120.5 A5. Roadway and Unclassified $8.00/cu.yd.
Drainage Exc. & Emb. | Excavation Digouts
120.5 H. Roadway and Extra Haul $0.05/cu.yd. station
Drainage Exc. & Emb.
1205 1. Roadway and Water for $15.00/M.Gal
Drainage Exc. & Emb. | Embankment
421.5 Undercutting Pipe & Undercutting $12.00/cu.yd.
Plate Pipe Culverts
510.5D. Timber, Prestressed, | Timber Pile Splice $550.00/each

and Steel Piles




Steel Pile Splices
(*All Weights)

Splice made after
one of the pieces
has been driven.

8 HP* $220.00/each
10 HP* $300.00/each
12 HP* $360.00/each
14 HP* $420.00/each
Splice made before
either of the pieces
has been driven.
8 HP* $105.00/each
10 HP* $125.00/each
12 HP* $140.00/each
14 HP* $160.00/each
5105 E Timber, Prestressed, | Pile Shoes (Timber | $110.00/each
and Steel Piles Pile)
510.5.H Timber, Prestressed, | Pile Tip
and Steel Piles Reinforcement
(Steel Pile)
10" HP Tip $120.00/each
Reinforced
12" HP Tip $140.00/each
Reinforced
14" HP Tip $170.00/each
Reinforced
601.5 Haul Roads Granular Material $12.00/ton
601.5 Haul Roads Asphalt Concrete $80.00/ton
(including asphalt)
601.5 Haul Roads Cover Aggregate $25.00/ton
601.5 Haul Roads Asphalt for Prime $700.00/ton
601.5 Haul Roads Asphalt (Tack, $450.00/ton
Flush & Surface
Treatment)
601.5 Haul Roads Water $15.00/M.Gal
601.5 Haul Roads Dust Control $0.35/Ib
Chlorides
634.5 Temporary Traffic Flagging $24.19/hour
Control
634.5 Temporary Traffic Pilot Car $38.35/hour

Control

* k Kk Kk %
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